STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 01/ 13/05 IN LOS ANGELES COUNTY | N 01/ 18/ 05
CONTRACT NUVBER 07- 201204 LOS ANGELES FROM 0.1 KM NORTH OF CONTRACT CODE ' A
LOCATI ON 07- LA- 405- 38. 7/ 39. 4 SEPULVEDA BOULEVARD UNCERCROSSI NG 168 CONTRACT | TEMS
TO 0.3 KM SOUTH OF ROUTE 101 AND
REALI GN AND W DEN EXI STI NG HI GHWAY FEDERAL AlD ACNH 405- 3(050) N
| - 405- 3( 050) N
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11.0%
PROPOSALS | SSUED 30 FUND TOTAL  HE11 0 TOTAL NUMBER OF WORKI NG DAYS 484
NUMBER OF BIDDERS 2  ENG NEERS EST 23,030, 000. 00  AMOUNT OVER 643, 775. 00 PERCENT OVER EST 2. 80
PROGRAM ELENMENTS I RS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)

1A 23,673, 775.00 2 STEVE P RADCS | NC

B) 484 DAYS X 22500 P O BOX 15128
A;éi----éA:ééé:%}éjbb SANTA ANA CA 92735-0128
2 A 31, 652, 863. 00 1 DI ABLO CONTRACTORS | NC

B) 420 DAYS X 22500 7 CROW CANYON COURT STE 100

41, 102, 863. 00 SAN RAMON CA 94583

714 835-4612
00484452
FAX 714 835-2186

925 552-8250
00732283
FAX 925 552-8254



07-201204 Bl D245

07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 13/ 05 01/18/05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL BRI DGE CONCRETE BARRI ER
POVONA CA
ALCORN FENCE OVERHEAD SI GNS AND METAL BEAM GUARD RAI L
SUN VALLEY CA
C G O CONSTRUCTI ON CLEARI NG AND GRUBBI NG
RANCHO CUCAMONGA CA
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG
Rl VERSI DE CA
CONDON  J OHNSON CAST IN DRI LLED HOLE PI LE
COVPTON CA
COOPER ENG NEERI NG HI GHWAY CONCRETE BARRI ER
| RVINE CA
FOUNDATI ON PI LE DRI VEN PI LE
FONTANA CA
HARBOR COVPANI ES DEMOLI TI ON
SAN BERNARDI NO CA
H GH LI GHT ELECTRIC ELECTRI CAL
Rl VERSI DE CA
L JOHNSON MASONRY
HAWIHORNE CA
L N A CONCRETE M NOR CONCRETE AND M NOR STRUCTURE

CHI NO HILLS CA
CONTI NUED ON NEXT PAGE



07-201204 Bl D245

07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 13/ 05 01/18/05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 LUNDEEN PAI NTI NG
FONTANA CA
POVEROY PRECAST G RDERS
PERRI S CA
R M D REBAR REBAR

BLOOM NGTON CA

REYCO SM TH AND REYNCLDS LANDSCAPI NG AND | RRI GATI ON
Rl VERSI DE CA



07-201204 Bl D245
07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
01/ 13/ 05 01/18/05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
SUN VALLEY CA

CTM
RANCHO CORDOVA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CONDON  JOHNSON
OAKLAND CA

COOPER AND WEST COAST
NOVATO CA

DYW DAG SYSTEMS
LONG BEACH CA

H GH LI GHT ELECTRIC
Rl VERSI DE CA

| MPERI AL | NDUSTRI AL COATI NG
GRAND TERRACE CA

L JOHNSON
HAWTHORNE CA

PALMERO
PERRI S CA

REG ONAL STEEL
CLAREMONT CA

CONTI NUED ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

BARRI ERS ( PARTI AL)

AGGREGATE BASE PAVI NG ( PARTI AL)

CAST I N DRI LLED HOLE PI LES ( PARTI AL)

PI LI NG ( PARTI AL)

PRESTRESSI NG ( PARTI AL)

ELECTRI CAL ( PARTI AL)

PAI NTI NG ( PARTI AL)

SOUNDWALL ( PARTI AL)

PRECAST ( PARTI AL)

REBAR ( PARTI AL)



07-201204
07- LA-405-3 SUMMARY OF
01/ 13/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
01/18/05

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE SAFETY AND SI GNS
PONAY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

STRI PI NG ( PARTI AL)



07-201204 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 13/ 05 01/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 15, 000. 00* 15, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 2, 200, 000. 00* 2, 200, 000. 00
3 071301 TEMPORARY FENCE M 25 15. 00 375. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 175, 000. 00* 175, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 65, 000. 00* 65, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00* 300, 000. 00
8 (S) 120120 TYPE 111 BARRI CADE EA 22 100. 00 2, 200. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 52 30. 00 1, 560. 00
10 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 33 40. 00 1, 320. 00
(LEFT I'N PLACE)
11 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 1 2,000. 00 2, 000. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,810 52. 00 146, 120. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 36 250. 00 9, 000. 00
14 150221 ABANDON | NLET EA 2 550. 00 1, 100. 00
15 150227 ABANDON PI PELI NE M 54 150. 00 8, 100. 00
16 150305 OBLI TERATE SURFACI NG M2 180 5. 00 900. 00
17 150608 REMOVE CHAI N LI NK FENCE M 460 15. 00 6, 900. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 500 30. 00 15, 000. 00
19 150710 REMOVE TRAFFI C STRI PE M 10, 100 1.25 12, 625. 00
20 150713 REMOVE PAVEMENT MARKI NG M2 160 25.00 4, 000. 00
21 033833 REMOVE TRAFFI C STRI PE ( YELLOW M 4,300 3.50 15, 050. 00
22 033834 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 11 140. 00 1, 540. 00
( YELLOW
23 150722 REMOVE PAVEMENT MARKER EA 3, 250 1.00 3, 250. 00
24 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 42 100. 00 4,200. 00
25 150747 REMOVE ROADSI DE S| GN EA 13 60. 00 780. 00
(STRAP AND SADDLE BRACKET METHOD)
26 150760 REMOVE S| GN STRUCTURE EA 8 4,000. 00 32, 000. 00
27 150806 REMOVE Pl PE M 49 200. 00 9, 800. 00
28 150826 REMOVE MANHOLE EA 2 800. 00 1, 600. 00
29 150827 REMOVE CATCH BASI N EA 6 1, 800. 00 10, 800. 00
30 150829 REMOVE RETAI NI NG WALL VB 240 60. 00 14, 400. 00
31 033835 REMOVE CATCH BASI N (1. 067 M EA 4 700. 00 2, 800. 00
32 033836 REMOVE CATCH BASI N (W2. 134 M EA 1 1, 300. 00 1, 300. 00
33 152394 RELOCATE SI GN STRUCTURE EA 3 5, 000. 00 15, 000. 00
34 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 870 2.00 5, 740. 00



07-201204 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 13/ 05 01/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 153210 REMOVE CONCRETE VB 280 50. 00 14, 000. 00
36 153221 REMOVE CONCRETE BARRI ER M 380 50. 00 19, 000. 00
37 155003 CAP | NLET EA 1 2, 600. 00 2, 600. 00
38 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 200, 000. 00* 200, 000. 00
39 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 95, 700. 00* 95, 700. 00
40 190101 ROADWAY EXCAVATI ON VB 11, 600 35. 00 406, 000. 00
41 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 3, 150 10. 00 31, 500. 00
(AERI ALLY DEPCSI TED LEAD)
42 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 000. 00* 7, 000. 00
43 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,188 225. 00 267, 300. 00
44 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 7,457 33. 00 246, 081. 00
45 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE ) VB 7,444 12.00 89, 328. 00
(AERIALLY DEPCSI TED LEAD)
46 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 4,215 55. 00 231, 825. 00
47 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 17, 440 32. 00 558, 080. 00
48 198001 | MPORTED BORROW VB 20, 700 1. 00 20, 700. 00
49 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 200, 000. 00* 200, 000. 00
50 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 1, 900 3. 00 5, 700. 00
51 (S) 033837 PLANT TREE, 610MV BOX EA 31 200. 00 6, 200. 00
52 (S) 033838 TREE WELL, ROOT BARRI ER AND PLANTI NG EA 31 50. 00 1, 550. 00
53 (S) 033839 TREE WELL COVER, TYPE A-1 EA 33 50. 00 1, 650. 00
54 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 10, 000. 00* 10, 000. 00
55 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 30, 000. 00* 30, 000. 00
56 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00
57 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 62 200. 00 12, 400. 00
58 (S) 208741 150 MM CORRUGATED STEEL Pl PE CONDUI T M 25 80. 00 2, 000. 00
(1.63 MV THI CK)
59 (S) 208742 200 MM CORRUGATED STEEL Pl PE CONDUI T M 70 75. 00 5, 250. 00
(1.63 MV THI CK)
60 260201 CLASS 2 AGGREGATE BASE VB 650 115. 00 74, 750. 00
61 260301 CLASS 3 AGGREGATE BASE VB 4,830 55. 00 265, 650. 00
62 280000 LEAN CONCRETE BASE VB 3, 060 160. 00 489, 600. 00
63 390160 ASPHALT CONCRETE ( TYPE B) TONN 6, 510 60. 00 390, 600. 00
64 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 270 60. 00 16, 200. 00
65 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 400 100. 00 40, 000. 00
66 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 95 5. 00 475. 00
67 401000 CONCRETE PAVENENT VB 5, 290 220. 00 1, 163, 800. 00
68 401108 REPLACE CONCRETE PAVEMENT VB 210 660. 00 138, 600. 00

(RAPI D STRENGTH CONCRETE)



07-201204 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 13/ 05 01/ 18/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 404092 SEAL PAVEMENT JOI NT M 8, 380 6.75 56, 565. 00

70 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 1, 310 9. 50 12, 445. 00

71 406003 TIE BAR (DRI LL AND BOND) EA 710 28. 00 19, 880. 00

72 (S) 420201 GRI ND EXI STI NG CONCRETE M2 410 10. 00 4,100. 00
PAVEVENT

73 490566 FURNI SH STEEL PILING (HP 360 X 132) M 2,521 90. 00 226, 890. 00

74 (S) 490567 DRI VE STEEL PILE (HP 360 X 132) EA 130 1, 700. 00 221, 000. 00

75 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 665 190. 00 126, 350. 00
Pl LI NG

76 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,222 155. 00 189, 410. 00
Pl LI NG

77 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 63 150. 00 9, 450. 00
Pl LI NG ( SOUND WALL)

78 (S) 499011 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 7,774 155. 00 1, 204, 970. 00
Pl LI NG (RETAI NI NG WALL)

79 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 40, 000. 00* 40, 000. 00

80 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 843 300. 00 252, 900. 00

81 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,933 575. 00 1,111, 475. 00

82 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 5, 505 609. 00 3, 352, 545. 00

83 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 274 500. 00 137, 000. 00
(TYPE N)

84 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 13 2, 900. 00 37, 700. 00

85 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 78 1, 300. 00 101, 400. 00

86 033840 CURB OPENI NG CATCH BASIN (\W4. 267 M EA 1 7, 000. 00 7,000. 00

87 033841 CURB OPENI NG CATCH BASI N (W:1.067 M EA 1 2,700. 00 2, 700. 00

88 033842 CURB OPENI NG CATCH BASI N (W2. 134 M EA 1 4, 000. 00 4, 000. 00

89 033843 CURB OPENI NG CATCH BASIN WTH 0.9 M EA 2 4,000. 00 8, 000. 00
W DE GRATI NG

90 (F) 511064 FRACTURED RI B TEXTURE M2 3, 246 86. 00 279, 156. 00

91 511106 DRI LL AND BOND DOWEL M 42 75. 00 3, 150. 00

92 (S) 512255 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 30, 000. 00 30, 000. 00
BULB- TEE G RDER (30 M35 M

93 (S) 512256 FURNI SH PRECAST PRESTRESSED CONCRETE EA 5 36, 000. 00 180, 000. 00
BULB- TEE G RDER (35 M40 M

94 (S) 512257 FURNI SH PRECAST PRESTRESSED CONCRETE EA 5 38, 000. 00 190, 000. 00
BULB- TEE G RDER (40 M 45 M)

95 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 11 9, 300. 00 102, 300. 00

G RDER



07- 201204 Bl D245
07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
01/ 13/ 05 01/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
96 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 801 165. 00 132, 165. 00
97 (S) 519117 JO'NT SEAL (MR 30 M) M 64 200. 00 12, 800. 00
98 (S) 519142 JONT SEAL (MR 40 M) M 43 170. 00 7,310. 00
99 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 355, 500 2.16 767. 880. 00
100 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 992, 500 1.42 1, 409, 350. 00
101 ( SF) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 2., 845 2. 40 6, 828. 00
102 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 9, 651 8. 00 77, 208. 00
103 ( SF) 560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 9, 651 1. 00 9, 651. 00
104 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 30, 279 6. 00 181, 674. 00
105 ( SF) 560219 | NSTALL SI GN STRUCTURE ( TRUSS) KG 30, 279 1. 00 30, 279. 00
106 (S) 561008 760 MV CAST- | N- DRI LLED- HOLE M 4.5 1, 300. 00 5, 850. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
107 (S) 033844 914 MV CAST- | N- DRI LLED- HOLE CONCRETE 23 1, 450. 00 33, 350. 00
PI LE (SI GN FOUNDATI ON)
108 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 63 1, 600. 00 100, 800. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
109 566011 ROADSI DE SI GN - ONE POST EA 36 300. 00 10, 800. 00
110 566012 ROADSI DE SI GN - TWO POST EA 14 600. 00 8, 400. 00
111 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 29 150. 00 4, 350. 00
METHOD)
112 033845 I NSTALL SI GN OVERLAY ( TEMPORARY) M2 38 150. 00 5, 700. 00
113 568007 I NSTALL SI GN OVERLAY MR 0.7 500. 00 350. 00
114 568016 I NSTALL SI GN PANEL ON EXI STI NG FRANE M2 190 140. 00 26, 600. 00
115 (S) 590116 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 200, 000. 00* 200, 000. 00
(EXI STI NG BRI DGE)
116 (S) 590301 WORK AREA NONI TORI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
117 620913 600 MM ALTERNATI VE PI PE CULVERT M 240 250. 00 60, 000. 00
118 033846 100 MV CURB DRAI N M 11 25. 00 275. 00
119 650067 300 MM REI NFORCED CONCRETE Pl PE M 6 750. 00 4, 500. 00
120 650068 375 MM REI NFORCED CONCRETE Pl PE M 12 460. 00 5, 520. 00
121 650069 450 MM REI NFORCED CONCRETE PI PE M 18 200. 00 3, 600. 00
122 650075 600 MV REI NFORCED CONCRETE Pl PE M 150 390. 00 58, 500. 00
123 650077 750 MM REI NFORCED CONCRETE Pl PE M 6 500. 00 3, 000. 00
124 681134 80 MM PLASTI C PI PE ( EDGE DRAI N) M 570 50. 00 28, 500. 00
125 681137 80 MM PLASTI C PI PE ( EDGE DRAI N OUTLET) M 120 70. 00 8, 400. 00
126 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 17 370. 00 6, 290. 00
127 731502 M NOR CONCRETE (M SCELLANEQUS VB 310 450. 00 139, 500. 00

CONSTRUCTI ON)



07- 201204 Bl D245
07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 13/ 05 01/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
128 (F) 731517 M NOR CONCRETE ( GUTTER) M 115 60. 00 6, 900. 00
129 731519 M NOR CONCRETE ( STAMPED CONCRETE) MR 2,090 45. 00 94, 050. 00
130 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 5, 535 5. 00 27, 675. 00
131 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 190 40. 00 7, 600. 00
132 (S) 802590 1.8 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 200. 00 1, 200. 00
133 820107 DELI NEATOR ( CLASS 1) EA 59 60. 00 3, 540. 00
134 ( SF) 839521 CABLE RAI LI NG M 115 50. 00 5, 750. 00
135 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 4 50, 000. 00 200, 000. 00
136 839701 CONCRETE BARRI ER ( TYPE 60) M 170 130. 00 22, 100. 00
137 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 58 180. 00 10, 440. 00
138 839703 CONCRETE BARRI ER ( TYPE 600) M 380 150. 00 57, 000. 00
139 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 311 150. 00 46, 650. 00
140 839705 CONCRETE BARRI ER ( TYPE 60E) M 44 600. 00 26, 400. 00
141 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 46 250. 00 11, 500. 00
142 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 64 265. 00 16, 960. 00
143 (F) 839721 CONCRETE BARRI ER (TYPE 732A) M 609 170. 00 103, 530. 00
144 (F) 049786 CONCRETE BARRI ER (TYPE 732 A MD) M 233 180. 00 41, 940. 00
145 839723 CONCRETE BARRI ER ( TYPE 732B) M 520 340. 00 176, 800. 00
146 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 182 575. 00 104, 650. 00
147 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 210 35. 00 7, 350. 00
148 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 150 2. 00 2, 300. 00
149 (S) 033847 100 MM | NVERTED PROFI LE THERMOPLASTI C M 4,900 2. 00 9, 800. 00
TRAFFI C STRI PE
150 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 440 2. 90 1, 276. 00
151 (S) 033848 200 MM | NVERTED PROFI LE THERVOPLASTI C M 970 3.00 2,910. 00
TRAFFI C STRI PE
152 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 37 3. 00 111. 00
(BROKEN 3.66 M- 0.92 M
153 (S) 033849 200 MM | NVERTED PROFI LE THERVOPLASTI C M 870 3. 00 2, 610. 00
TRAFFI C STRI PE (BROKEN 3.66 M- 0.92 M
154 (S) 840567 100 MV THERMOPLASTI C TRAFFI C STRI PE M 300 2.25 675. 00
(BROKEN 1.83 M- 0.30 M
155 (S) 033850 100 MM | NVERTED PROFI LE THERMOPLASTI C M 4, 640 2.25 10, 440. 00
TRAFFI C STRI PE (BROKEN 10.98 M- 3.66 M
156 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 040 2.25 2, 340. 00
(BROKEN 5.18 M- 2.14 M
157 (S) 033851 100 MM | NVERTED PROFI LE THERMOPLASTI C M 290 2.20 638. 00

TRAFFI C STRIPE (BROKEN 5.18 M- 2.14 M



07-201204 Bl D245

07- LA-405-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
01/ 13/ 05 01/18/05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
158 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 10, 600 .65 6, 890. 00
159 (S) 840660 PAI NT PAVEMENT MARKI NG M 52 50. 00 2, 600. 00
160 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2,050 1.50 3, 075. 00
161 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,920 3.00 5, 760. 00
162 (S) 033852 MODI FY CI TY SI GNAL AND LI GHTI NG LS LUMP SUM 300, 000. 00* 300, 000. 00
163 (S) 861088 MODI FY RAVP METERI NG SYSTEM LS LUWP SUM 175, 000. 00* 175, 000. 00
164 (S) 033853 REMOVE RAMP METERI NG SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00
165 (S) 033854 REMOVE CI TY SI GNAL AND LI GHTI NG LS LUWP SUM 6, 000. 00* 6, 000. 00
166 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 300, 000. 00* 300, 000. 00
167 (S) 033855 REMOVE LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 4, 000. 00* 4, 000. 00
168 999990 MOBI LI ZATI ON LS LUMP SUM 2, 350, 000. 00* 2, 350, 000. 00
A) 23,673, 775. 00

B) 48 DAYS X 22500

A+B) 34, 563, 775. 00



07-201204 Bl D245

140. 00 53200.
500. 00 500.
700, 000. 00* 700000.
95, 700. 00* 95700.

07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
01/ 13/ 05 01/18/05
| TEM SECOND
Bl D AMOUNT

1 15, 000. 00* 15000. 0
2 3, 900, 000. 00* 3900000. 0
3 20. 00 500.0
4 10, 000. 00~ 10000. 0
5 40, 000. 00* 40000. 0
6 60, 000. 00* 60000. 0
7 500, 000. 00* 500000. 0
8 40. 00 880.0
9 20. 00 1040.0
10 30. 00 990.0
11 10, 000. 00 10000. 0
12 60. 00 168600. 0
13 250. 00 9000. 0
14 1, 000. 00 2000.0
15 30. 00 1620.0
16 10. 00 1800. 0
17 10. 00 4600. 0
18 25.00 12500. 0
19 1.00 10100.0
20 5.00 800.0
21 2.00 8600. 0
22 20. 00 220.0
23 1.00 3250.0
24 250. 00 10500. 0
25 200. 00 2600.0
26 8, 000. 00 64000. 0
27 150. 00 7350.0
28 1, 000. 00 2000.0
29 500. 00 3000.0
30 300. 00 72000. 0
31 500. 00 2000.0
800. 00 800.0
8, 000. 00 24000.0
5.00 14350. 0
120. 00 33600. 0
0
0
0
0

WWWWWWwww
OCO~NOORAWN



07-201204 Bl D245

07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 13

01/ 13/ 05 01/18/05
| TEM SECOND

Bl D AMOUNT

40 15. 00 174000.0
41 120. 00 378000. 0
42 10, 000. 00* 10000. 0
43 300. 00 356400. 0
44 200. 00 1491400.0
45 10. 00 74440.0
46 30. 00 126450.0
47 30. 00 523200. 0
48 10. 00 207000. 0
49 150, 000. 00* 150000. 0
50 6. 00 11400.0
51 800. 00 24800.0
52 600. 00 18600. 0
53 1, 500. 00 49500. 0
54 20, 000. 00* 20000.0
55 10, 000. 00~ 10000. 0
56 250, 000. 00* 250000. 0
57 300. 00 18600. 0
58 300. 00 7500.0
59 350. 00 24500.0
60 31. 00 20150.0
61 30. 00 144900. 0
62 150. 00 459000. 0
63 60. 00 390600. 0
64 64. 00 17280.0
65 90. 00 36000. 0
66 6. 00 570.0
67 210. 00 1110900. 0
68 1, 200. 00 252000. 0
69 20. 00 167600. 0
70 20. 00 26200.0
71 50. 00 35500. 0
72 10. 00 4100.0
73 80. 00 201680.0
74 1, 200. 00 156000. 0
75 120. 00 79800. 0
76 160. 00 195520.0
77 120. 00 7560. 0
78 200. 00 1554800. 0
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115 200, 000. 00* 200000.
116 5, 000. 00* 5000.
117 100. 00 24000.

07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
01/ 13/ 05 01/18/05
| TEM SECOND
Bl D AMOUNT
79 40, 000. 00* 40000. 0
80 800. 00 674400. 0
81 1, 000. 00 1933000. 0
82 700. 00 3853500. 0
83 250. 00 68500. 0
84 1, 000. 00 13000. 0
85 1, 200. 00 93600. 0
86 3, 000. 00 3000.0
87 1, 500. 00 1500. 0
88 1, 800. 00 1800. 0
89 1, 000. 00 2000.0
90 200. 00 649200. 0
91 120. 00 5040.0
92 40, 000. 00 40000. 0
93 40, 000. 00 200000. 0
94 50, 000. 00 250000. 0
95 5, 000. 00 55000. 0
96 150. 00 120150.0
97 120. 00 7680.0
98 150. 00 6450. 0
99 2.00 711000. 0
100 1.70 1687250. 0
101 3.00 8535.0
102 10. 00 96510. 0
103 1.00 9651.0
104 6. 00 181674.0
105 1.00 30279.0
106 2, 000. 00 9000. 0
107 3, 000. 00 69000. 0
108 3, 000. 00 189000. 0
109 300. 00 10800. 0
110 400. 00 5600. 0
111 400. 00 11600.0
112 30. 00 1140.0
113 50. 00 35.0
114 50. 00 9500. 0
0
0
0




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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07- LA-405-3

01/ 13/ 05

50,

NENNNNDNEC

. 00

372000.
46000.
209000.
55350.
11400.
2000.
885.
13800.
200000.
27200.
9860.
95000.
74640.
11440.
9200.
11520.
146160.
60580.
156000.
40040.
8400.
1150.
9800.
880.
1940.
74.
1740.
600.
4640.
2080.
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07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
01/ 13/ 05 01/18/05
| TEM SECOND
Bl D AMOUNT
157 2.00 580.0
158 1.00 10600. 0
159 50. 00 2600.0
160 4.00 8200.0
161 5. 00 9600. 0
162 300, 000. 00* 300000. 0
163 180, 000. 00* 180000. 0
164 10, 000. 00~ 10000. 0
165 10, 000. 00* 10000. 0
166 300, 000. 00* 300000. 0
167 10, 000. 00* 10000. 0
168 3, 200, 000. 00* 3200000. 0
TOT A 31, 652, 863. 00

B) 420 DAYS X 22500



